
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 6/02/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 621065001        CONTROL: 6210-65-001                   
               COUNTY:  WEBB                                                          
               LETTING: 06/08/2010                                                    
               REFERENCE NO: 0602                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-5                                                ) 
        X  GENERAL NOTES (SH. NO.: A                                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Proposal Sheet has been revised to include 12 months of barricades.           
        General Notes has been revised to change 60 working days to "365 calendar     
        days."                                                                        
                                                                                      



 

PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF INSTALL RAISED MEDIAN, SIGNING & STRIPIN
         WEBB   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 365 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FIVE THOUSAND (Dollars) (       $5,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 6210-65-001
Project RMC - 621065001
Highway LP0020
County WEBB
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NOTICE TO CONTRACTORS

     FOR THIS PROJECT THE AUDITED FINANCIAL PREQUALIFICATION  
REQUIREMENT IS WAIVED.  ANY CONTRACTOR INTENDING TO BID ON THIS 
WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY 
ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

CONTRACTORS THAT ARE CURRENTLY PREQUALIFIED BASED ON AN 
AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS 
QUESTIONAIRE” SINCE THE NECESSARY INFORMATION IS CONTAINED IN THE 
AUDITED PREQUALIFICATION DOCUMENTS.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 621065001 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 2001 REMOVING CONC (PAV)
DOLLARS

and CENTS

SY 60.000 1

104 2011 REMOVING CONC (MEDIANS)

DOLLARS
and CENTS

SY 51.000 2

104 2021 REMOVING CONC (CURB)

DOLLARS
and CENTS

LF 159.000 3

104 2022 REMOVING CONC (CURB AND GUTTER)

DOLLARS
and CENTS

LF 1,893.000 4

104 2032 REMOVING CONC (WHEELCHAIR RAMP)
DOLLARS

and CENTS

SY 27.000 5

104 2040 REMOVING CONC (PAVERS)
DOLLARS

and CENTS

SY 400.000 6

105 2019 REMOVING STAB BASE & ASPH PAV(14")
DOLLARS

and CENTS

SY 800.000 7

340 2014 003 D-GR HMA(METH) TY-B PG70-22

DOLLARS
and CENTS

TON 525.000 8

340 2050 003 D-GR HMA(METH) TY-C PG70-22

DOLLARS
and CENTS

TON 179.000 9

360 2005 003 CONC PVMT (CONT REINF-CRCP)(12")

DOLLARS
and CENTS

SY 60.000 10

464 2005 003 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 100.000 11
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465 2001 001 INLET (COMPL)(TY C)
DOLLARS

and CENTS

EA 1.000 12

465 2438 001 MANH (COMPL)(JCT BOX)(TY C)

DOLLARS
and CENTS

EA 1.000 13

479 2001 ADJ MANHS

DOLLARS
and CENTS

EA 1.000 14

496 2002 REMOV STR (INLET)

DOLLARS
and CENTS

EA 1.000 15

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 16

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 12.000 17

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 40.000 18

528 2004 LANDSCAPE PAVERS
DOLLARS

and CENTS

SY 158.000 19

529 2002 CONC CURB (TY II)
DOLLARS

and CENTS

LF 3,034.000 20

529 2010 CONC CURB AND GUTTER (TY II)(REINF)
DOLLARS

and CENTS

LF 558.000 21

PROPOSAL SHEET
PROJECT RMC - 621065001 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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530 2010 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 51.000 22

531 2005 CURB RAMPS (TY 1)

DOLLARS
and CENTS

EA 1.000 23

531 2006 CURB RAMPS (TY 2)

DOLLARS
and CENTS

EA 7.000 24

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)

DOLLARS
and CENTS

EA 3.000 25

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 2.000 26

658 2327 INSTL OM ASSM (OM-3R)(FLX)SRF
DOLLARS

and CENTS

EA 2.000 27

666 2003 REFL PAV MRK TY I (W) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 2,310.000 28

666 2006 REFL PAV MRK TY I (W) 4" (DOT)(100MIL)

DOLLARS
and CENTS

LF 60.000 29

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 3,185.000 30

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 3,126.000 31

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 687.000 32

PROPOSAL SHEET
PROJECT RMC - 621065001 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 9.000 33

666 2069 REFL PAV MRK TY I(W)(DBL 

ARROW)(100MIL)
DOLLARS

and CENTS

EA 1.000 34

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 13.000 35

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 1,320.000 36

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 5,542.000 37

666 2126 REFL PAV MRK TY I (Y) 12"(SLD)(100MIL)

DOLLARS
and CENTS

LF 27.000 38

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 344.000 39

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 12.000 40

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 184.000 41

677 2001 ELIM EXT PAV MRK & MRKS ( 4")
DOLLARS

and CENTS

LF 10,324.000 42

PROPOSAL SHEET
PROJECT RMC - 621065001 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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677 2003 ELIM EXT PAV MRK & MRKS ( 8")
DOLLARS

and CENTS

LF 251.000 43

677 2008 ELIM EXT PAV MRK & MRKS (ARROW)

DOLLARS
and CENTS

EA 10.000 44

677 2009 ELIM EXT PAV MRK & MRKS (DBL ARROW)

DOLLARS
and CENTS

EA 1.000 45

677 2018 ELIM EXT PAV MRK & MRKS (WORD)

DOLLARS
and CENTS

EA 11.000 46

5845 2001 MEDIAN BARR SEPARATOR(W)(FURN & 
INSTL)

DOLLARS
and CENTS

LF 240.000 47

5845 2002 MEDIAN BARR SEPARATOR(Y)(FURN & 

INSTL)
DOLLARS

and CENTS

LF 362.000 48

6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 2.000 49

PROPOSAL SHEET
PROJECT RMC - 621065001 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: RMC - 621065001 
 
County: Webb Control: 6210-65-001 
 
Highway: Various 
 
 

 General Notes Sheet A 

GENERAL: 
 
This contract is effective upon issuance of a work order by the Engineer and extend through a 
period of 365 calendar days or until funds are expended, whichever occurs first.  Work begins 
within 30 days of work order issuance. 
 
Plans are required.  Any questions regarding this contract should be referred to: 
 

Texas Department of Transportation 
Nelda P. Martinez 

1817 Bob Bullock Loop 
Laredo, Texas 78043 

(956) 712-7475 
 
For questions regarding raised medians cold mix, and/or pavement markings, contact: 
 

Texas Department of Transportation 
Guillermo A. Dougherty, Jr., P.E. 

1817 Bob Bullock Loop 
Laredo, Texas 78043 

(956) 764-1213 
 
SUPERVISION: 
 
The pre-work meeting will be held at a location to be determined.  All requests for payment will 
be certified by the Laredo District Director of Transportation Operations. 
 

Texas Department of Transportation 
Danny Magee, P.E. 

1817 Bob Bullock Loop 
Laredo, TX  78043 

(956) 764-1230 
 
Become familiar with the work areas before bidding.  The quantities shown on the plans are 
approximate and should not be considered as final quantities. 
 
Designate an on-site representative who has full authority to make decisions with respect to the 
project.  Coordinate all project issues with the Texas Department of Transportation (TxDOT) 
through the designated on-site representative. 
 
Perform the work required according to latest TxDOT Standard Specifications for Construction 
and Maintenance of Highways, Streets, and Bridges. 
 



Project Number: RMC - 621065001 
 
County: Webb Control: 6210-65-001 
 
Highway: Various 
 
 

 General Notes Sheet B 

Have a copy of the standard specifications book at all work sites, at all times.  Purchase standard 
specification books from General Services Division, Publications Sales Office at (512) 302-
0985. 
 
Prior to beginning work, attend a TxDOT-arranged pre-construction meeting.  The pre-
construction meeting will consider the sequence of work, work locations, traffic control, plans, 
specifications, unusual conditions, and other pertinent items regarding the work. 
 
Prior to beginning any construction operations, submit a sequence of work that will be followed 
in order to complete the contract in the allowed time.  In the sequence of work, show a beginning 
date and a duration period in working days for each highway.  Submit any changes to this 
sequence for approval 
 
EQUIPMENT AND SUPPLIES: 
 
Do not begin work until all equipment has been inspected and found to be in good working 
condition and deemed safe. 
 
Furnish suitable machinery, equipment, and construction forces as deemed necessary for proper 
prosecution of the work. 
 
Do not mix materials, store materials or equipment, or repair equipment on top of concrete 
pavement or bridge decks, unless specifically authorized.  Permission may be granted to store 
materials on surface if approved and no damage or discoloration will result to the surface. 
 
References to manufacturer’s trade name or catalog numbers are made for the purpose of 
identification only.  Furnish like materials of other manufacturers provided they are of equal or 
better quality and comply with the specifications for this project and are approved. 
 
Do not park personal vehicles within the right-of-way at any time, including any section closed 
to public traffic. 
 
All employees will wear department-approved safety hats and safety vests at all times at work 
site: 
 
Outside vehicles at all outdoor work sites.  This includes anyone who occasionally visits work 
sites either on the highway or within the highway right-of-way. 
 
Where danger exists of head injury from impact, falling or flying objects, and electrical shock or 
burns. 
 
Non-compliance with this safety requirement will result in suspension of work.  Perform all 
work Monday through Friday.  Do not perform any work on Saturdays or Sundays, unless 
otherwise approved.  Perform work such that all equipment/machines are off the road between 
one half-hour before sunset and one half-hour after sunrise. 



Project Number: RMC - 621065001 
 
County: Webb Control: 6210-65-001 
 
Highway: Various 
 
 

 General Notes Sheet C 

 
Repair all damage caused by daily operations and restore facilities to service in a timely manner, 
as directed, at no additional cost to TxDOT. 
 
Clean up all work areas and remove all loose material resulting from everyday operations each 
day or before the work is suspended for the day.  No loose material will remain at the worksite 
overnight. 
 
Legally dispose of all debris, including all excess paint and water material. 
 
Leave the project site clean and neat in appearance upon completion and before final acceptance 
of the project. 
 
Coordinate a sequence of construction and traffic control plan with any adjacent construction 
projects to ensure the uninterrupted flow of traffic. 
 
Obey all municipal and county government ordinances and regulations. 
 
Procure all municipal and county government permits and licenses necessary to perform the 
work. 
 
Contact all utility companies prior to beginning any excavation work in the area of existing 
utilities to prevent and damaged or interference.  This action; however, will in no way be 
interpreted as relief of responsibilities under the terms of this contract as set out in the plans and 
specifications.  Repair any damage caused by daily operations and restore facilities to service in 
a timely manner as directed at no additional costs to TxDOT. 
 
ITEM 4 SCOPE OF WORK: 
 
This contract is a non-site specific contract.  Specific project locations, types of installation, and 
plan details will be incorporated into this contract by work orders at later dates.  It is anticipated 
that work will be district wide in the following county: 
 

Webb 
 
The intent of these plans and specifications is to describe the complete work to be performed 
under this project.  This project consists of the placement pavement markings, ADA compliant 
wheelchair ramps and/or removal of concrete and raised median, placement of raised median 
place cold mix, and curb & gutter. 
 
ITEM 5 CONTROL OF THE WORK: 
 
Contact the Laredo District Signal Section (956) 712-7770 for coordination with TxDOT 
underground lines and/or facilities. 
 



Project Number: RMC - 621065001 
 
County: Webb Control: 6210-65-001 
 
Highway: Various 
 
 

 General Notes Sheet D 

ITEM 8 PROSECUTION AND PROGRESS: 
 
Perform work such that all equipment/machines are off the road between one half-hour before 
sunset and one half-hour after sunrise. 
 
The contract shall commence upon an initial work order and continue for 365 calendar days or 
until funs are expended, whichever occurs first.  Multiple work orders to procure as needed, non-
site specific work will be issued during the contract period. 
 
Each called-out work will be initiated by phone and then followed-up with a facsimile referenced 
to work location and specified work operation.  Each call-out will begin within 72 hours of 
written notification. 
 
Notify the Engineer within 24 hours in advance of work operations.  In addition, notify the 
Engineer or his representative by 8:15 A.M. should work operations not be accomplished for any 
reason. 
 
ITEM 105 REMOVING STABILIZE BASE AND ASPHALT CONCRETE: 
 
Asphalt pavement, concrete pavement and base material to be removed under this Item will 
remain the property of the Contractor. 
 
ITEM 340 DENSE GRADED HOT MIX ASPHALT (METHOD): 
 

HMACP TY Application Rate PG Binder Lab Density 
A 120 #/SY/IN 70-22 97% 
B 120 #/SY/IN 70-22 97% 
C 115 #/SY/IN 70-22 97% 
D 115 #/SY/IN 70-22 97% 

 
In addition to the tack coat materials specified in these standard specifications, MS-2 or MS-1 
may be used. 
 
Use the point of sampling for tests, test method TEX-217-F (part I and part II), for the coarse 
aggregate stockpile when the dryer-drum mixing plant is used.  The point of sampling when the 
batch plant is used will be at the hot bins. 
 
Look at Item 585 for ride quality requirements. 
 
ITEM 500 MOBILIZATION: 
 
“Materials-on-Hand” payments will not be considered in determining percentages used to 
compute mobilization payments. 
 



Project Number: RMC - 621065001 
 
County: Webb Control: 6210-65-001 
 
Highway: Various 
 
 

 General Notes Sheet E 

ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING: 
 
Designate, as the Contractor Responsible Person (CRP), an English speaking employee on-call 
nights and weekends (or any other time that work is not in progress) with a local address and 
telephone number for maintenance of signs and barricades.  This employee will be located within 
one (1) hour of traveling time to the project site.  Notify the Engineer in writing of the name, 
address and telephone number of this employee.  Furnish this information to local law 
enforcement officials. 
 
The time frame for the Contractor to provide properly maintained traffic control devices before 
they are considered to be in non-compliance with this Item, is 48 hours regardless of the days of 
the week involved after notification is done in writing by the Engineer. 
 
When advanced warning flashing arrow panel(s) is/are specified, maintain only standby unit in 
good condition at the job site ready for immediate use is required. 
 
Place eight inches of both red and white stripes in an inverted “V” design on the back of all 
TMA’s.  Conform all sheeting to Departmental Material Specification D-9-8300, Type C. 
 
Notify the Engineer (956-764-1213) at least two weeks prior to a proposed traffic pattern 
change(s) that will require a revision to traffic signals.  This is required to provide the State/City 
time to perform a traffic study, determine the new signal timing and phasing settings that need to 
be implemented with the traffic change. 
 
Provide two-way radios in areas when flagmen do not have visual contact with one another or 
cannot communicate with one another. 
 
Provide shadow vehicles equipped Truck Mounted Attenuators (TMA) as shown on Traffic 
Control Plan (TCP) standards (2 series). 
 
Erect signs in locations not obstructing the traveling public’s view of the normal roadway 
signing or necessary sight distance at intersections and curves. 
 
ITEM 636 ALUMINUM SIGNS: 
 
Salvage and deliver all aluminum sign faces to the local TxDOT maintenance office. 
 
ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES: 
 
Salvage and deliver all aluminum sign faces to the local TxDOT maintenance office. 
 



Project Number: RMC - 621065001 
 
County: Webb Control: 6210-65-001 
 
Highway: Various 
 
 

 General Notes Sheet F 

ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS: 
 
Prior to placement of all raised pavement markers on concrete pavement, the surface will be 
blast-cleaned using an abrasive blasting medium.  This work will not be paid for directly, but 
will be subsidiary to Bid Item 672 “Raised Pavement Markers.” 
 
ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN: 
 
Provide two (2) electronic portable changeable message signs as required by the Engineer.  
Provide backups and keep operational and available on the jobsite at all times during traffic 
control operations.  The electronic portable changeable message signs will be there for the entire 
duration of the project. 
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